


CORRIGENDUM No. 1
Tender procedure for Supply for equipment 09-3482/2, CB006.2.12.067/02
[bookmark: _Hlk74901818]Lot no.: 1 - Title: Special Forest fire fighting vehicle
[bookmark: _Hlk74902002]Lot no.: 2 - Title: Personal protective equipment for fire fighters
Lot no.: 3 - Title: Fire hoses

II.1.1) Contract Notice Title: TD 02 Supply of equipment 
II.1.1) Contract Notice Reference Number: 09-3482/2, CB006.2.12.067/02

VII. 1.1) Reason for change
Modification of original information submitted by the contracting authority, due to technical mistake.
Corrigendum_No.1 refers to:
1. Correction of a technical error in the period of the implementation of task in Instruction to Tenderer point 1.1
2. Correction of a technical error in the period of the implementation of task in Special Condition point 13.2 and point 19.1 
VII.1.2) Text to be corrected in the original notice
INSTRUCTION TO TENDERER
Section No 1.1 The subject of the contract is:
Instead of: 
1.1	The subject of the contract is:
the supply, delivery and after-sales service,
 of the following supplies:

In LOT 1 
Providing of one specialized forest firefighting vehicle (The specialized intervention vehicle is to be used for forest fire extinguishing) at Shtip DAP[footnoteRef:1], within 90 days of receiving a commencement order from the Contracting Authority. [1:  DAP (Delivered At Place) — Incoterms 2020 International Chamber of Commerce http://www.iccwbo.org/incoterms/] 

One Chassis with additional equipment as detailed in technical annex.

In LOT 2 
Supply of Personal protective equipment for 37 persons for the firefighting department, at Shtip DAP1, within 90 days of receiving a commencement order from the Contracting Authority 
The personal protective equipment should be consisting of the follow pieces: protective clothes – trousers and coat/jacket, boots for firefighters, firefighters’ bands, protective gloves, protective helmets, lantern top lighting,

In LOT 3
Supply of 20 items of Fire hoses by specification as detailed in technical annex which should be with different diameters (sizes) and which will be part of the firefighter trucks` equipment, at Shtip DAP1, within 90 days of receiving a commencement order from the Contracting Authority.

Read: 
1.1      The subject of the contract is:
the supply, delivery and after-sales service,
 of the following supplies:

In LOT 1 
Providing of one specialized forest firefighting vehicle (The specialized intervention vehicle is to be used for forest fire extinguishing) at Shtip DAP[footnoteRef:2], within 180 days of receiving a commencement order from the Contracting Authority. [2:  DAP (Delivered At Place) — Incoterms 2020 International Chamber of Commerce http://www.iccwbo.org/incoterms/] 

One Chassis with additional equipment as detailed in technical annex.

In LOT 2 
Supply of Personal protective equipment for 37 persons for the firefighting department, at Shtip DAP1, within 180 days of receiving a commencement order from the Contracting Authority 
The personal protective equipment should be consisting of the follow pieces: protective clothes – trousers and coat/jacket, boots for firefighters, firefighters’ bands, protective gloves, protective helmets, lantern top lighting,

In LOT 3
Supply of 20 items of Fire hoses by specification as detailed in technical annex which should be with different diameters (sizes) and which will be part of the firefighter trucks` equipment, at Shtip DAP1, within 180 days of receiving a commencement order from the Contracting Authority.

SPECIAL CONDITION
[bookmark: _Toc124934903]Article 13	Programme of implementation of tasks
Instead of:
13.2	For Lot 1: The equipment must be delivered in a timeframe of 150 calendar days from contract signature. The Contractor will prove functionality and characteristics of equipment during the delivery. Testing and verification date will be defined with Contracting Authority. 
             For Lot 2: The equipment must be delivered in a timeframe of 150 calendar days from contract signature. The Contractor will prove functionality and characteristics of equipment during the delivery. Testing and verification date will be negotiated with Contracting Authority.
For Lot 3: The equipment must be delivered in a timeframe of 150 calendar days from contract signature. The Contractor will prove functionality and characteristics of equipment during the delivery. Testing and verification date will be negotiated with Contracting Authority

Read: 
13.2	For Lot 1: The equipment must be delivered in a timeframe of 180 calendar days of receiving a commencement order from the Contracting Authority. The Contractor will prove functionality and characteristics of equipment during the delivery. Testing and verification date will be defined with Contracting Authority. 
             For Lot 2 : The equipment must be delivered in a timeframe of 180 calendar days of receiving a commencement order from the Contracting Authority. The Contractor will prove functionality and characteristics of equipment during the delivery. Testing and verification date will be negotiated with Contracting Authority.
For Lot 3: The equipment must be delivered in a timeframe of 180 calendar days of receiving a commencement order from the Contracting Authority. The Contractor will prove functionality and characteristics of equipment during the delivery. Testing and verification date will be negotiated with Contracting Authority

[bookmark: _Toc124934908]Article 19	Period of implementation of the tasks
Instead of:
19.1	For Lot 1: The implementation period(s) of the tasks is 150 calendar days in relation to the date stipulated in the previous Article.
             For Lot 2: The implementation period(s) of the tasks is 150 calendar days in relation to the date stipulated in the previous Article.
For Lot 3: The implementation period(s) of the tasks is 60 calendar days in relation to the date stipulated in the previous Article.

Read:
19.1	For Lot 1: The implementation period(s) of the tasks is 180 calendar days in relation to the date stipulated in the previous Article.
             For Lot 2: The implementation period(s) of the tasks is 180 calendar days in relation to the date stipulated in the previous Article.
For Lot 3: The implementation period(s) of the tasks is 180 calendar days in relation to the date stipulated in the previous Article.

[bookmark: _Toc42488071]All other terms and conditions of the contract notice remain unchanged. The above alterations and/or corrections to the contract notice are integral part of the contract notice.
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