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Introduction

1.
The Breakdown of the Lump-sum Price (Volume 4.2.3) is the itemised list of prices showing the build-up of the price in a lump-sum contract. This Breakdown of the Lump-sum Price does not derogate in any way to the clause stating that, in a lump-sum contract, the total contract price remains fixed irrespective of the quantity of work actually carried out.

The amounts due will be calculated:
<The breakdown must coincide with the payment-definition chosen in article 49 of the Special Conditions:
For example: through the measurement of the percentage of works carried out in relation to the firm quantities of each item of the Breakdown of the Lump-sum Price and by applying that percentage to the lump-sum price of the related item>

For example: by the tranches specified in article 49(1)(a) of the Special Conditions>.
2.
The item description given in the Breakdown of the Lump-sum Price in no way limits the Contractor’s obligations under the Contract to provide all the works described elsewhere.

3.
The prices of the Breakdown of the Lump-sum Price include all incidental and contingent expenses and all risks necessary to construct, complete and maintain all works in accordance with the Contract. Unless separate items are provided in the Breakdown of the Lump-sum Price, prices include all costs involved in the various items of the Breakdown.

4.
The prices do not include taxes and fiscal duties, as exoneration is explicitly given for the Contract. Non-exonerated taxes and fiscal duties are, apart from those stated separately in the financial offer templates, covered in the Lump–sum Price of the Contract.
VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE
	Item


	Description
	Unit
	Unit price
	Firm Quantities
	Lump-sum price

local currency - BGN

	Remodeling kindergarten building to become “green” in the village of Sovolyano, Kyustendil CB006.1.11.079/PP2-10

	1.1.
	Entrance room with staircase - I floor

	001
	Retaining of compromised lime-cement plaster on walls and ceilings
	м2
	
	9.13
	

	002
	Cleaning and priming of battered plots
	м2
	
	9.13
	

	003
	Plastering with lime-cement plaster
	м2
	
	9.13
	

	004
	Deposition of a deep penetration primer on walls and ceilings, including a staircase before plastering
	м2
	
	91.33
	

	005
	Plastering with gypsum adhesive on walls and ceilings, including a staircase
	м2
	
	91.33
	

	006
	Primer on walls and ceilings, including a staircase before painting three times with latex
	м2
	
	91.33
	

	007
	Three times paint with latex colour on walls
	м2
	
	57.69
	

	008
	Three-time latex painting on ceilings, including a staircase
	м2
	
	33.64
	

	009
	Oil painting on a plinth
	м2
	
	2.08
	

	010
	Mechanical cleaning and painting with oil paint on a parapet staircase
	м2
	
	24.31
	

	011
	Mechanical cleaning and double lacquering of wooden handles on a railing staircase
	м
	
	42.60
	

	012
	Dismantling of wooden doors
	м2
	
	4.16
	

	013
	Supply and installation of AL doors
	м2
	
	4.16
	

	014
	Processing door pages
	м
	
	21.00
	

	015
	Processing an existing electrical installer and building a lamppost outlet
	pcs
	
	3.00
	

	016
	Supply and installation of wall-mounted ceiling mounted 12W IP-44
	pcs
	
	6.00
	

	017
	Delivery and installation of a single IP44 key
	pcs
	
	3.00
	

	1.2.
	Entrance - 2nd floor

	018
	Retaining of compromised lime-cement plaster on walls
	м2
	
	28.63
	

	019
	Implanting of compromised lime-cement plaster on the ceilings
	м2
	
	27.76
	

	020
	Cleaning and priming of battered plots
	м2
	
	56.39
	

	021
	Plastering with lime-cement plaster
	м2
	
	56.39
	

	022
	Laying a deep penetration primer on walls and ceilings before plastering
	 
	
	79.81
	

	023
	Plastering with gypsum adhesive on walls and ceilings
	м2
	
	79.81
	

	024
	Primer on walls and ceilings before painting three times with latex
	м2
	
	79.81
	

	025
	Three times paint with latex colour on walls
	м2
	
	52.05
	

	026
	Three times latex painted on ceilings
	м2
	
	27.76
	

	027
	Oil painting on a plinth
	м2
	
	2.08
	

	028
	Dismantling of wooden doors
	м2
	
	4.16
	

	029
	Supply and installation of AL doors
	м2
	
	4.16
	

	030
	Processing door pages
	м
	
	21.00
	

	031
	Processing an existing electrical installer and building a lamppost outlet
	pcs
	
	3.00
	

	032
	Supply and installation of wall-mounted ceiling mounted 12W IP-44
	pcs
	
	6.00
	

	033
	Delivery and installation of a single IP44 key
	pcs
	
	3.00
	

	1.3. 
	Dining room
	
	
	
	

	034
	Retaining of compromised lime-cement plaster on walls and ceilings
	м2
	
	5.76
	

	035
	Cleaning and priming of battered plots
	м2
	
	5.76
	

	036
	Plastering with lime-cement plaster
	м2
	
	5.76
	

	037
	Laying a deep penetration primer on walls and ceilings before plastering
	м2
	
	57.62
	

	038
	Plastering with gypsum adhesive on walls and ceilings
	м2
	
	57.62
	

	039
	Primer on walls and ceilings before painting three times with latex
	м2
	
	57.62
	

	040
	Three times paint with latex colour on walls
	м2
	
	36.70
	

	041
	Three times latex painted on ceilings
	м2
	
	20.92
	

	042
	Dismantling old linoleum
	м2
	
	16.60
	

	043
	Placing a levelling mortar
	м2
	
	16.60
	

	044
	Delivery and installation of terracotta (granite tiles)
	м2
	
	16.60
	

	045
	Delivery and installation of a new linoleum
	м2
	
	16.60
	

	046
	Painting with oil paint on old wooden window frames
	м2
	
	11.22
	

	047
	Processing an existing electrical installer and building a lamppost outlet
	pcs
	
	2.00
	

	048
	Delivery and installation of energy-saving LED oscillating body 36W 60 / 60cm for outdoor installation IP44
	pcs
	
	2.00
	

	049
	Delivery and installation of serial key IP44
	pcs
	
	1.00
	

	1.4.
	Living room - right from the entrance

	050
	Retaining of compromised lime-cement plaster on walls and ceilings
	м2
	
	15.54
	

	051
	Cleaning and priming of battered plots
	м2
	
	15.54
	

	052
	Plastering with lime-cement plaster
	м2
	
	15.54
	

	053
	Laying a deep penetration primer on walls and ceilings before plastering
	м2
	
	155.35
	

	054
	Plastering with gypsum adhesive on walls and ceilings
	м2
	
	155.35
	

	055
	Primer on walls and ceilings before painting three times with latex
	м2
	
	155.35
	

	056
	Three times paint with latex colour on walls
	м2
	
	69.37
	

	057
	Three times latex painted on ceilings
	м2
	
	85.98
	

	058
	Dismantling old linoleum
	м2
	
	85.98
	

	059
	Supply and installation of laminated parquet / including base and sills /
	м2
	
	85.98
	

	060
	Processing an existing electrical installer and building a lamppost outlet
	pcs
	
	4.00
	

	061
	Delivery and installation of energy-saving LED oscillating body 36W 60 / 60cm for outdoor installation IP44
	pcs
	
	8.00
	

	062
	Delivery and installation of serial key IP44
	pcs
	
	2.00
	

	1.5. 
	Living room - left from the entrance

	063
	Retaining of compromised lime-cement plaster on walls and ceilings
	м2
	
	15.54
	

	064
	Cleaning and priming of battered plots
	м2
	
	15.54
	

	065
	Plastering with lime-cement plaster
	м2
	
	15.54
	

	066
	Laying a deep penetration primer on walls and ceilings before plastering
	м2
	
	155.35
	

	067
	Plastering with gypsum adhesive on walls and ceilings
	м2
	
	155.35
	

	068
	Primer on walls and ceilings before painting three times with latex
	м2
	
	155.35
	

	069
	Three times paint with latex colour on walls
	м2
	
	69.37
	

	070
	Three times latex painted on ceilings
	м2
	
	85.98
	

	071
	Dismantling old linoleum
	м2
	
	85.98
	

	072
	Supply and installation of laminated parquet / including base and sills /
	м2
	
	85.98
	

	073
	Processing an existing electrical installer and building a lamppost outlet
	pcs
	
	4.00
	

	074
	Delivery and installation of energy-saving LED oscillating body 36W 60 / 60cm for outdoor installation IP44
	pcs
	
	8.00
	

	075
	Delivery and installation of serial key IP44
	pcs
	
	2.00
	

	
	Lump-sum price

VAT excluded
	
	
	
	

	
	VAT
	
	
	
	

	
	Total sum with VAT
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